



Republika ng Pilipinas
KAGAWARAN NG KATARUNGAN
Department of Justice
Manila

BIDS AND AWARDS COMMITTEE

Supplemental Bid Bulletin No. 1
29 October 2019

This Supplemental Bid Bulletin No. 1 for the Project: "Supply and Implementation of Disaster Recovery and Back-Up Solution of the Department of Justice," is issued to clarify, modify or amend the item/s in the Bidding Documents. Accordingly, this shall form an integral part of the said documents.

REFERENCE	CLARIFICATION / AMENDMENT / CHANGE
<p>Delivery Period: 45 calendar days</p> <p>4.0 Technical Specification A. SAN STORAGE</p> <ul style="list-style-type: none">The proposed SAN storage solution shall be fully compatible and interoperable with the DOJ existing SAN storage <p>5.0 TIMELINE, OUTCOME AND PERFORMANCE STANDARDS</p> <p>Delivery and installation period of 45 calendar days from receipt of Notice to Proceed (NTP) but not to exceed December 27, 2019. The supplier is expected to produce a complete project checklist, with milestone markers and delivery dates upon starting the project.</p>	<p>Delivery Period: 60 calendar days</p> <p>4.0 Technical Specification A. SAN STORAGE</p> <ul style="list-style-type: none">The proposed SAN storage solution shall be fully compatible and interoperable with the DOJ existing SAN storage (Hitachi VSP G200) <p>5.0 TIMELINE, OUTCOME AND PERFORMANCE STANDARDS</p> <p>Delivery and installation period of 60 calendar days from receipt of Notice to Proceed (NTP). The supplier is expected to produce a complete project checklist, with milestone markers and delivery dates upon starting the project.</p>

For guidance and information of all concerned.


MARGARET V. CASTILLO-PADILLA
Assistant Secretary
Chairperson, Bids and Awards Committee