

PROJECT :
LOCATION :

BILL OF QUANTITIES

TEM NO	DESCRIPTION	QTY	UNIT	UNIT COST	AMOUNT
A.	REPAIR/IMPROVEMENT OF USEC MARCO'S ROOM AND STAFF AREA LOCATED AT GROUND FLOOR DE LAS ALAS HALL	1.00	lot		
B.	REPAIR/IMPROVEMENT OF CHIEF STATE COUNSEL ROOM AND STAFF AREA LOCATED AT THIRD FLOOR DE LAS ALAS HALL	1.00	lot		
C.	REPAIR/IMPROVEMENT OF TOILET FACILITIES AT FORUM BUILDING & PROSECUTION BUILDINGS				
C1	REPAIR/IMPROVEMENT OF MALE TOILET FACILITIES (1) AT GROUND FLOOR, FORUM BUILDING	1.00	lot		
C2	REPAIR/IMPROVEMENT OF FEMALE TOILET FACILITIES (2) AT GROUND FLOOR, FORUM BUILDING	1.00	lot		
C3	REPAIR/IMPROVEMENT OF MALE TOILET FACILITIES (3) AT SECOND FLOOR, FORUM BUILDING	1.00	lot		
C4	REPAIR/IMPROVEMENT OF FEMALE TOILET FACILITIES (4) AT SECOND FLOOR, FORUM BUILDING	1.00	lot		
C5	REPAIR/IMPROVEMENT OF MALE TOILET FACILITIES (5) AT SECOND FLOOR, FORUM BUILDING	1.00	lot		
C6	REPAIR/IMPROVEMENT OF FEMALE TOILET FACILITIES (6) AT SECOND FLOOR, FORUM BUILDING	1.00	lot		
C7	REPAIR/IMPROVEMENT OF MALE AND FEMALE TOILET FACILITIES (7) AT THIRD FLOOR, FORUM BUILDING	1.00	lot		
C8	REPAIR/IMPROVEMENT OF MALE TOILET FACILITIES (8) AT THIRD FLOOR, FORUM BUILDING	1.00	lot		
C9	REPAIR/IMPROVEMENT OF FEMALE TOILET FACILITIES (9) AT THIRD FLOOR, FORUM BUILDING	1.00	lot		
C10	REPAIR/IMPROVEMENT OF MALE TOILET FACILITIES (10) AT GROUND FLOOR, PROSECUTION BUILDING PHASE I	1.00	lot		
C11	REPAIR/IMPROVEMENT OF FEMALE TOILET FACILITIES (11) AT SECOND FLOOR, PROSECUTION BUILDING PHASE I	1.00	lot		
C12	REPAIR/IMPROVEMENT OF MALE TOILET FACILITIES (12) AT SECOND FLOOR, PROSECUTION BUILDING PHASE I	1.00	lot		
C13	REPAIR/IMPROVEMENT OF FEMALE TOILET FACILITIES (13) AT THIRD FLOOR, PROSECUTION BUILDING PHASE I	1.00	lot		
C14	REPAIR/IMPROVEMENT OF MALE TOILET FACILITIES (14) AT THIRD FLOOR, PROSECUTION BUILDING PHASE I	1.00	lot		
C15	REPAIR/IMPROVEMENT OF TOILET FACILITY (15) AT GROUND FLOOR, PROSECUTION BUILDING II	1.00	lot		
C16	REPAIR/IMPROVEMENT OF FEMALE TOILET FACILITIES (16) AT SECOND FLOOR, PROSECUTION BUILDING PHASE II	1.00	lot		
C17	REPAIR/IMPROVEMENT OF MALE TOILET FACILITIES (17) AT SECOND FLOOR, PROSECUTION BUILDING PHASE II	1.00	lot		
C18	REPAIR/IMPROVEMENT OF FEMALE TOILET FACILITIES (16) AT THIRD FLOOR, PROSECUTION BUILDING PHASE II	1.00	lot		
C19	REPAIR/IMPROVEMENT OF MALE TOILET FACILITIES (17) AT THIRD FLOOR, PROSECUTION BUILDING PHASE II	1.00	lot		
C20	REPAIR/IMPROVEMENT OF MALE TOILET FACILITIES (18) AT GROUND FLOOR, DE LAS ALAS HALL	1.00	lot		
C21	REPAIR/IMPROVEMENT OF FEMALE TOILET FACILITIES (19) AT GROUND FLOOR, DE LAS ALAS HALL	1.00	lot		
C22	REPAIR/IMPROVEMENT OF FEMALE TOILET FACILITIES (20) AT SECOND FLOOR, DE LAS ALAS HALL	1.00	lot		
C23	REPAIR/IMPROVEMENT OF MALE AND FEMALE TOILET FACILITIES (21) AT THIRD FLOOR LEGAL AREA, DE LAS ALAS HALL	1.00	lot		
C24	REPAIR/IMPROVEMENT OF FEMALE TOILET FACILITIES (22) AT THIRD FLOOR LEGAL AREA, DE LAS ALAS HALL	1.00	lot		
C25	REPAIR/IMPROVEMENT OF MALE AND FEMALE TOILET FACILITIES (23) AT THIRD FLOOR TECHNICAL AREA, DE LAS ALAS HALL	1.00	lot		
D.	REPAIR/IMPROVEMENT OF OTHER DOJ FACILITIES				
D1	REPAIR AND REFURBISHING OF TWENTY-FIVE (25) UNITS STEEL SHELVES	1.00	lot		
D2	REPAIR OF 1 UNIT 5HP GOULDS PUMP	1.00	lot		
D3	REPAIR OF DOJ MAIN ENTRANCE GATE	1.00	lot		
D4	REPLACEMENT OF MAIN DOOR AT PMS, SECOND FLOOR, PROSECUTION BLDG. PHASE II	1.00	lot		
D5	FABRICATION AND INSTALLATION OF CABINETS AT PANTRY AREA OF SDSP MENDOZA OFFICE AT SECOND FLOOR, PROSECUTION BLDG. PHASE II	1.00	lot		

D6	RELOCATION OF ACU UNITS	1.00	lot		
D7	REPAIR AND REPAINTING OF CEILING AT ROOM 304, 3RD FLOOR, DE LAS ALAS HALL	1.00	lot		
D8	SUPPLY AND INSTALLATION OF VARIFOLD AT COA, 3RD FLOOR NPS DOCKET BUILDING	1.00	lot		
D9	SUPPLY AND INSTALLATION OF FIRE SAFETY SIGNAGE AND INSTALLATION OF EMERGENCY LIGHTS TO DOJ BUILDINGS	1.00	lot		
D10	REPAIR/IMPROVEMENT OF CLINIC AT GROUND FLOOR, DE LAS ALAS HALL	1.00	lot		
D11	PROVISION AND INSTALLATION OF POLYCARBONATE AT PANTRY OF DOJAC, JDC BUILDING	1.00	lot		
D12	REPAIR/IMPROVEMENT OF MAINTENACE SECTION AT GROUND FLOOR PROSECUTION BUILDING PHASE II	1.00	lot		
D13	CONSTRUCTION OF GARBAGE ROOM	1.00	lot		
D14	REPAIR/IMPROVEMENT OF ROOM 303 AT THIRD FLOOR DE LAS ALAS HALL	1.00	lot		
D15	SANDING AND BUFFING OF MARBLE TILES AT GROUND FLOOR DE LAS ALAS HALL	1.00	lot		
D16	FABRICATION OF MOVABLE STEEL PLANT RACKS	1.00	lot		
E.	REPAIR/IMPROVEMENT OF ASEC TY'S ROOM AND STAFF AREA LOCATED AT SECOND FLOOR DE LAS ALAS HALL	1.00	lot		
F.	REPAIR/IMPROVEMENT OF NPS DOCKET SECTION AT GROUND FLOOR NPS DOCKET BUILDING	1.00	lot		
G.	REPAIR/IMPROVEMENT OF SUPPLY STORAGE ROOM AND CONSTRUCTION OF EXTENSION STORAGE ROOM	1.00	lot		
H.	SUPPLY AND INSTALLATION OF NEW ALUMINUM CASEMENT WINDOWS AT DOJ BUILDINGS	1.00	lot		
I.	REPAIR/IMPROVEMENT OF FORUM BUILDING TO PROSECUTION BUILDING PHASE II	1.00	lot		
J.	REPAIR/IMPROVEMENT OF BOARD OF PARDON AT NIA ROAD CORNER EAST AVENUE, DILIMAN, QUEZON CITY	1.00	lot		
K.	REPAIR/IMPROVEMENT OF COMFORT ROOMS, WATER SYSTEM AND OTHER OFFICES AT PROSECUTOR BUILDING LOCATED QUEZON CITY	1.00	lot		
L.	PROVISION OF PANTRY, FIRE EXIT AND ADDITIONAL ROOF EXTENSION AT SET BACK OF JUSTICE CENTER I	1.00	lot		
M.	REPAIR/IMPROVEMENT OF DOJ COMPOUND	1.00	lot		
TOTAL BID COST IN FIGURE:					
TOTAL BID COST IN WORDS:					

Submitted by:

(Signature Over Printed Name of Bidder)