



Republika ng Pilipinas
KAGAWARAN NG KATARUNGAN
Department of Justice
Manila

RESOLUTION

**RECOMMENDING THE AWARD OF CONTRACT TO E.B. MATIAS
CONSTRUCTION & TRADING FOR THE CONSTRUCTION OF JUSTICE
CENTER BUILDING LOCATED AT DOJ MAIN OFFICE, PADRE FAURA STREET,
ERMITA, MANILA**

WHEREAS, the Department of Justice (DOJ) published its Invitation to Bid for the construction of Justice Center Building located at DOJ Main Office, Padre Faura Street, Ermita, Manila in the Philippine Daily Inquirer for three (3) days (September 29 & 30 and October 01, 2017) and was posted in the PhilGEPS, DOJ Website, bulletin boards of Manila City Hall and Department of Justice continuously for a minimum of seven (7) calendar days;

WHEREAS, the Approved Budget for the Contract (ABC) under bidding is P51,749,712.30;

WHEREAS, in response to the said invitation, nine (9) prospective bidders purchased the bid documents, namely: Syndtite Construction Corp. (Syndtite); Dynamic Builders & Construction Co. (Phils.) (Dynamic); Verzontal Builders Inc. (Verzontal); Bancal Construction & Supply (Bancal); E.B. Matias Construction and Trading (EB Matias); DCM Steel Corp. (DCM), Vinhar Construction & Marketing (Vinhars); JTA Builders (JTA) and Orani Builders Supply (Orani);

WHEREAS, in a public bidding held on October 24, 2017 at 10:00 a.m. at the Executive Lounge, Ground Floor, Prosecution Building, DOJ Compound Padre Faura Street, Ermita, Manila, the following bidders are disqualified for the following reasons:

1. Dynamic Builders & Construction Co. (Phils.) – Omnibus Sworn Statement is not duly sworn because affiant has not presented a competent ID before notary;
2. Bancal Construction & Supply – failure to submit a valid Bid Securing Declaration;
3. JTA Builders – failure to submit a valid PCAB License;
4. Vinhar Construction & Marketing – submitted a letter of withdrawal;

5. DMC Steel Corp. – failure to submit a bid or a letter of withdrawal; and
6. Orani Builders Supply - failure to submit a bid or a letter of withdrawal;

WHEREAS, Syndtite, Verzontal and EB Matias submitted their bids and passed the preliminary evaluation of the bid requirements;

WHEREAS, after the bidding, the bid documents were referred to the Technical Working Group (TWG)/Secretariat of the DOJ Infrastructure Program/Projects - Bids and Awards Committee for post-qualification evaluation of the bid;

WHEREAS, the result of the evaluation by the TWG is as follows:

<u>Name of Bidder</u>	<u>As Read</u>	<u>As Calculated</u>	<u>(%) ABC Variance</u>	<u>Bid Security/Amount</u>
1) E.B. Matias Construction and Trading	P47,128,874.50 In Words- Forty Seven Million One Hundred Twenty Eight Thousand Eight Hundred Seventy Four Pesos and Fifty Centavos	P47,018,940.76	-9.10%	Bid Securing Declaration
2) Verzontal Builders Inc.	P49,149,842.05 In Words – Forty Nine Million One Hundred Forty Nine Thousand Eight Hundred Forty Two Pesos and Five Centavos	P49,546,859.24	-4.21%	Bid Securing Declaration
3) Syndtite Construction Corp.	P49,335,029.68 In Words – Forty Nine Million Three Hundred Thirty Five Thousand Twenty Nine Pesos and Sixty Eight Centavos	P49,783,953.15	-3.75%	Bid Securing Declaration

WHEREAS, the calculated bid of EB Matias in the amount of P47,018,940.76 is 9.10% below the ABC, and was found to be the lowest calculated bid and thereafter found to have post-qualified with all the legal, technical and financial requirements;

WHEREAS, in finding that EB Matias submitted the lowest calculated bid and the firm having post-qualified, the DOJ Infrastructure Program/Projects - Bids and Awards Committee, TWG/Secretariat recommended the award of the contract in favor of E.B. Matias Construction and Trading in its calculated bid of P47,018,940.76;

WHEREAS, after review of the recommendation of the DOJ Infrastructure Program/Projects - Bids and Awards Committee, TWG/Secretariat to award the contract in favor of EB Matias in the total amount of P47,018,940.76, the DOJ Infrastructure Program/Projects - Bids and Awards Committee finds the same to be reasonable and most advantageous to the government;

*BAC Resolution
Construction of Justice Center Building*

NOW, THEREFORE, the DOJ Infrastructure Program/Projects - Bids and Awards Committee, after thorough deliberation, resolves, as it hereby **RESOLVED** to recommend the **GRANT** of the award of contract to **E.B. Matias Construction and Trading** for the construction of Justice Center Building located at DOJ Main Office, Padre Faura Street, Ermita, Manila, in the total amount of **FORTY SEVEN MILLION EIGHTEEN THOUSAND NINE HUNDRED FORTY PESOS AND SEVENTY SIX CENTAVOS (P47,018,940.76)**.

DONE in the City of Manila, this _____ day of _____ 2017.



Acting PG/CP JORGE G. CATALAN, JR.
Chairman


SC IGNACIO V. MANOTOK, JR.
Vice Chairman


SC JOSE JANELLO A. COVARRUBIAS
Member


ASP MARIA KRISTHINA V. PAAT-SALUMBIDES
Member


Atty. MARIA CHARINA B. DY PO
Member


Dir. LIZA B. DE LEON
Member


Dir. MARIA ELISA B. GERMAR
Member


~~APPROVED/DISAPPROVED.~~

RAYMUND L. MECATE

Undersecretary &
Alternate Hope (Pursuant to D.O. No. 891 dated Dec. 08, 2016)

*BAC Resolution
Construction of Justice Center Building*